

**ADDENDUM TO REQUEST FOR PROPOSALS  
FOR BLUE ACRES DEMOLITION  
HARMONY TOWNSHIP, WARREN COUNTY, NEW JERSEY**

**Contracts #2013-4, 2013-5, 2013-6 and 2013-7**

**Addendum for Contract # 2013-4  
(Nemeth Property, Block 40, Lot 2&4)**

**\*\*Please make a notation on your bid that you have read the addendum\*\***

1. **Scope:** The driveway to this property should not be removed as part of the scope of work for this project.
2. **Permits:** In addition to all other permits required for demolition. This property requires a permit from the Warren County Soil Conservation District.
3. **Prevailing Wage:** Please be advised that any contractors bidding on this project must comply with the Prevailing Wage Law detailed in the bid specification for any bid over \$2,000. Although the Township is seeking the bids for this project, the contract being awarded is a state contract and therefore the threshold under the Prevailing Wage Act is \$2,000 (not the higher municipal threshold).
4. **Deadline:** The Township/State has received requests to extend this deadline; however, FEMA regulations require that this demolition be completed within 90 days of closing and therefore the May 1<sup>st</sup> deadline cannot be extended.

**Addendum for Contract # 2013-5  
(Kosa Property, Block 6, Lot 42.01)**

**\*\*Please make a notation on your bid that you have read the addendum\*\***

1. **Prevailing Wage:** Please be advised that any contractors bidding on this project must comply with the Prevailing Wage Law detailed in the bid specification for any bid over \$2,000. Although the Township is seeking the bids for this project, the contract being awarded is a state contract and therefore the threshold under the Prevailing Wage Act is \$2,000 (not the higher municipal threshold).
2. **Deadline:** The deadline to complete this project has been extended to May 12, 2013. The deadline to submit a bid remains unchanged. The completion deadline cannot be extended any further because FEMA requires the demolition be completed within 90 days of closing.

**ADDENDUM TO REQUEST FOR PROPOSALS  
FOR BLUE ACRES DEMOLITION  
HARMONY TOWNSHIP, WARREN COUNTY, NEW JERSEY**

**Contracts #2013-4, 2013-5, 2013-6 and 2013-7**

**Addendum for Contract # 2013-6  
(Pierce Property, Block 6, Lot 19.02)**

**\*\*Please make a notation on your bid that you have read the addendum\*\***

- 1. Prevailing Wage:** Please be advised that any contractors bidding on this project must comply with the Prevailing Wage Law detailed in the bid specification for any bid over \$2,000. Although the Township is seeking the bids for this project, the contract being awarded is a state contract and therefore the threshold under the Prevailing Wage Act is \$2,000 (not the higher municipal threshold).
- 2. Deadline:** The deadline to complete this project has been extended to May 15, 2013. The deadline to submit a bid remains unchanged. The completion deadline cannot be extended any further because FEMA requires the demolition be completed within 90 days of closing.

**Addendum for Contract # 2013-7  
(Pressman Property, Block 49, Lot 21)**

**\*\*Please make a notation on your bid that you have read the addendum\*\***

- 1. Prevailing Wage:** Please be advised that any contractors bidding on this project must comply with the Prevailing Wage Law detailed in the bid specification for any bid over \$2,000. Although the Township is seeking the bids for this project, the contract being awarded is a state contract and therefore the threshold under the Prevailing Wage Act is \$2,000 (not the higher municipal threshold).
- 2. Deadline:** The deadline to complete this project has been extended to May 22, 2013. The deadline to submit a bid remains unchanged. The completion deadline cannot be extended any further because FEMA requires the demolition be completed within 90 days of closing.